Municipal Corporation Gurgaon

TENDER
and
CONTRACT DOCUMENT

For Procurement of Civil/Mechanical/Electrical Works under Local

Competitive Bidding Procedure.

Name of Work: PROVIDING AND LAYING
SEWERAGE SYSTEM IN VILLAGE MOHAMMAD
HERI, NEWLY EXTENDED AREA, ZONE NO.-01,
GURUGRAM ,UNDER MCG AREA.

Name of Agency: .o

Agreement No. :

-Sd-

Signature of Dy. Supdt. Tender Notice NO ........cccueue



DETAIL NOTICE INVITING TENDER

On behalf of Commissioner, Municipal Corporation Gurugram, Online bids are hereby

invited on prescribed forms from registered contractors with Municipal Corporation

Gurugram & other State Govt. / Semi Govt. Corporations/ Board of State of Haryana for

similar nature for the following works:

E-Tender is invited for below mentioned Work in single stage two cover system i.e.

Request for Pre-Qualification/Technical Bid (online Bid under PQQ/ Technical Envelope)

and Request for Financial Bid (comprising of price bid Proposal under online available

Commercial Envelope):-

VILLAGE MOHAMMAD HERI,
NEWLY EXTENDED AREA,
ZONE NO.-01, GURUGRAM
,UNDER MCG AREA

Sr. | Description of work / DNIT EMD to | Tender | Start Date Expiry Date| Expiry
No | Items Amount be Docume | & Time of | & Time of | Date &
In lakh. | deposite | nt Fee & Bid Bid of EMD | Time of
d eService | Preparati |Submission Bid
by Fee (Rs.) on & Preparatio
Bidder Submissio n &
n Submissio
n
1. PROVIDING AND LAYING 12417065/ | 248500/- |16180/- 04-05-2022 |18-05-2022 18-05-2022
SEWERAGE SYSTEM IN |- 12:00 Hrs 12:00 Hrs 12:00 Hrs

1. Cement and steel will be used as per brands approved in HSR.

2. Defect Liability Periods of 2 year with maintenance by agency.

3. Experience :

Experience of having successfully completed similar works i.e.

“LAYING SEWERAGE SYSTEM"” of any Govt \ semi Government\
PSU\ Board & Corporation during last 7 years ending last day of
month previous to the one in which applications are invited

should be either of the following:

amount equal to 40% of the estimated cost.

amount equal to 50% of the estimated cost.

amount equal to 80% of the estimated cost.

Three similar completed works costing not less than the

Or

Two similar completed works costing not less than the

Or

One similar completed works costing not less than the

Cement (OPC-43 Grade Cement): In case contractor sis allowed to

use PPC Cement, arrange by himself deduction a 25/- per bag of
50 kg cement will be made from the bills of agency.

O)
(a)
(b)
(c)

(i)

(iii)

Steel (Fe-500, TMT Steel Bars): (i) The revise premia are based on

Fe-500 TMT steel Bars of the company’s TISCO, SAIL, RINL or

IISCO.




(ii) In case steel is to be arranged by the agency and agency is
allowed to use Fe-500 TMT steel bars of companies other than
above but ISI marked the deduction @ Rs. 6000/- per MT will
made from the bill of agency.

4. Annual Turnover: Average annual financial turnover during the last 3
year, ending 315t march of the previous financial year should be at least
30% of the estimated cost.

5. In case the rates received in financial bids received on lower side then
additional performance security shall have to be deposited in the
following manner:-

I Upto 10% below tender value - 0.5% for each 1% below tender
value.
II. For more than 10% below tender value - 3% + 1% for each 1%after
10% below tender value.

6. That after opening of technical bids, no participating bidders will be
allowed to withdraw online bids, if at any stage, it has been found that
any bid has been got withdrawn without technical evaluation or without
any reason, such agencies will be debarred for tendering in future.

7. The material recovered from site during execution will be the property of
MCG and the recovery of the same will be made from the bill of the
agency as per market rate.

8. There is a Provision of 3% the performance security of the
agreement/awarded amount.

9. Valid enlistment.

10.Earnest Money

11.GST, PAN No.

12.All Condition as per tender Documents.

13.The period of bid capacity is 120 Days.

Under this process, the Pre-qualification/ Technical online bid Application as well as
online Price Bid shall be invited at single stage under two covers i.e. PQQ/Technical &
Commercial Envelope. Eligibility and qualification of the Applicant will be first examined
based on the details submitted online under first cover (PQQ or Technical) with respect to
eligibility and qualification criteria prescribed in this Tender document. The Price Bid
under the second cover shall be opened for only those Applicants whose PQQ/ Technical
Applications are responsive to eligibility and qualifications requirements as per Tender
document.

Intending bidders will be mandatorily required to Demand draft (create user account)
on the website https://etenders.hry.nic.in to be eligible to participate in the e-Tender.

The interested bidders shall have to pay mandatorily e-Service fee (under document fee
- Non refundable) of Rs. 16180/- (Rupee Sixteen Thousand One Hundred Eighty Only)
offline in form of Demand draft in favour of Commissioner, Municipal Corporation
Gurugram.

The Bidders can submit their tender documents (Online) as per the dates mentioned in



1)

the key dates:-

Key Dates
Sr. Department Stage Bidder's Stage Start date and | Expiry date
No. time and time
1 Tender Document Download | 04-05-2022 18-05-2022
12:00 Hrs 12:00 Hrs
and Bid
Preparation/Submission
Important Note:

The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’

stage on scheduled time as mentioned above. If any Applicant / bidder failed to complete

his / her aforesaid stage in the stipulated online time schedule for this stage, his / her

Application/bid status will be considered as ‘Applications / bids not submitted..

The bids shall be submitted online in two separate envelopes:

Envelope 1: Technical Bid

The bidders shall upload the required eligibility & technical documents online in the

Technical Bid.

Envelope 2: Commercial Bid

The bidders shall quote the prices in price bid format under Commercial Bid.
Instructions to bidder on Electronic Tendering System

These conditions will over-rule the conditions stated in the tender documents,
wherever relevant and applicable.

1. Registration of bidders on e-Procurement Portal:-

All the bidders intending to participate in the tenders process online are required to get

registered on the centralized e - Procurement Portal i.e. https://etenders.hry.nic.in

Please visit the website for more details.
2. Obtaining a Digital Certificate:

2.1 The Bids submitted online should be encrypted and signed electronically
with a Digital Certificate to establish the identity of the bidder bidding online. These
Digital Certificates are issued by an Approved Certifying Authority, by the Controller of

Certifying Authorities, Government of India.



2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e.
Applicant’s PAN Card) and Address proofs and verification form duly attested by the
Bank Manager / Post Master / Gazetted Officer. Only upon the receipt of the required
documents, a digital certificate can be issued. For more details please visit the website -

https://haryanaeprocurement.gov.in.

2.3 The bidders may obtain Class-II or III digital signature certificate from any
Certifying Authority or Sub-certifying Authority authorized by the Controller of
Certifying Authorities or may obtain information and application format and documents

required for the issue of digital certificate from.

2.4 The bidder must ensure that he/she comply by the online available important
guidelines at the portal https://haryanaeprocurement.gov.in for Digital Signature

Certificate (DSC) including the e-Token carrying DSCs.

2.5 Bid for a particular tender must be submitted online using the digital certificate
(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid
preparation. In case, during the process of a particular tender, the user loses his digital
certificate (due to virus attack, hardware problem, operating system or any other
problem) he will not be able to submit the bid online. Hence, the users are advised to
keep a backup of the certificate and also keep the copies at safe place under proper

security (for its use in case of emergencies).

2.6 In case of online tendering, if the digital certificate issued to the authorized user
of a firm is used for signing and submitting a bid, it will be considered equivalent to a no-
objection certificate /power of attorney / lawful authorization to that User. The firm has
to authorize a specific individual through an authorization certificate signed by all
partners to use the digital certificate as per Indian Information Technology Act 2000.
Unless the certificates are revoked, it will be assumed to represent adequate authority of
the user to bid on behalf of the firm in the department tenders as per Information
Technology Act 2000. The digital signature of this authorized user will be binding on the

firm.

2.7 In case of any change in the authorization, it shall be the responsibility of
management / partners of the firm to inform the certifying authority about the change

and to obtain the digital signatures of the new person / user on behalf of the firm /



company. The procedure for application of a digital certificate however will remain the

same for the new user.

2.8 The same procedure holds true for the authorized users in a private/Public
limited company. In this case, the authorization certificate will have to be signed by the

directors of the company.

Online Viewing of Detailed Notice Inviting Tenders:

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the
tenders floated through the single portal eProcurement system on the Home Page at
https://etenders.hry.nic.in

5 Download of Tender Documents:

The tender documents can be downloaded free of cost from the
https://etenders.hry.nic.in

6 Key Dates:

The bidders are strictly advised to follow dates and times as indicated in the online
Notice Inviting Tenders. The date and time shall be binding on all bidders. All online
activities are time tracked and the system enforces time locks that ensure that no activity
or transaction can take place outside the start and end dates and the time of the stage as
defined in the online Notice Inviting Tenders.

7 Online Payment of Tender Document Fee, eService fee , EMD fees & Bid
Preparation & Submission (P Technical & Commercial /Price Bid):

i) Online_Payment of Tender Document Fee + e-Service fee:

The offline payment for Tender document fee, eService Fee & EMD can be
done in form of Demand draft.

ii) PREPARATION & SUBMISSION Of online APPLICATIONS/BIDS:

Detailed Tender documents may be downloaded from e-procurement website
(https://etenders.hry.nic.in) and tender mandatorily be submitted online.

Scan copy of Documents to be submitted/uploaded for Prequalification or
Technical bid under online PQQ/ Technical Envelope: The required documents
(refer to DNIT) shall be prepared and scanned in different file formats (in PDF /JPEG/MS
WORD format such that file and uploaded during the on-line submission of PQQ or
Technical Envelope.

FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online under
Commercial Envelope and original not to be submitted manually)

Office Timings of Help-desk support :- The details are mentioned on Web
site.



10.

11.

GENERAL NOTES (A)

This contract schedule of rates is an extract of the relevant items from the
Haryana PWD schedule of rates, 2021 and is to be read with another schedule
attached hereto namely as the “ SCHEDULE OF CEILING PREMIA ”. For the
purpose of cross reference against each items the chapter no and the item no
has been indicated.

The above rates are for the complete items including cost of all materials,
labour, tools and plants etc. unless otherwise specified.

All clauses and notes L given in the Haryana PWD schedule of rates 2021 with
upto the date of tender shall be applicable on all above items where ever
necessary.

The description rates, units etc. of the above items shall be corrected as per
Haryana PWD schedule of rates, 2021 in case of any error or omission.

Nothing shall be paid for unforeseen delays on account of non-availability of
any kind of material, drawing or design.

Nothing shall be paid for the damage done by rain, floor or any other act of
God.

The whole work shall be carried out strictly in accordance with the Haryana
PWD specifications 1990 edition with upto date correction slips.

In case contract schedule of rates. Only essential portion or items has been
written it will deem to cover the entire items fully described in Haryana PWD
schedule of rates subject to the foot notes and notes given in the Haryana
PWD schedule of rates 2021.

The work shall be considered to be situated within the Municipal limits for all
purposes.

No claims will be entertained from the contractor in case any mistake in
description, rates or units accrue in any of the items taken in the schedule,
while composing this schedule or on account of typing or comparison or over
sighting. If there is any mistake, the same shall be rectifiable at any stage as
per Haryana PWD schedule or rates, 2021 by the Engineer-in-charge along
with the amendments of the same received from time to time.

Approximate quantities have been given in the contract schedule of rates and
these can very at the time of execution of the work. The payment will however
be made according to the actual work done by the contractor and accepted by
the Department.



12. The amount of work can be increased or decreased. The contractor will have
no claims on this account.

13. The items given in the contract schedule of rates can be changed by the
Engineer-in-charge and its execution will be handing over the contractor.

14.No claim on account of fluctuated in prices due to any reason what so ever
will be considered.

15. The list of ceiling premia admissible on various items contained in various
chapter of Haryana PWD schedule of rates 2021 is attached with the notice
inviting tender and shall from the part and parallel of this contract schedule of
rates. All those items which do not fall within Haryana PWD schedule of rates,
2021 the ceiling premia shall be “ZERO”.

16. Payment only made to the contractor for the work actual done at site and
accepted by the department.

17. All the items in the contract schedule of rates are subject to the foot notes as
given in the Haryana PWD schedule of rates, 2021 regarding these items.

18. The department reserve the option to take away any item of work or any part
there of at any item during the currency of contractor and re-allot to another
contractor with due notice to the contractor without liability of compensation.

19. The item of HSR 2021 is described very briefly but the description would
mean the complete description in aforesaid PWD schedule of rates, 2021
regarding these items with upto date amendments.

20.All the pages of the tender for must be signed by the tendered before
submitting the tender failing which the tender shall be treated as invalid.

21. The validity of the tender shall be considered as three months and no lower
limit even if quoted by the contractor shall be considered.

22.In the DNIT CSR means CONTRACT SCHEDULE OF RATES.

23.1f water connection is given to the contractor by the department %% (Half
percent) charges shall be deducted from the bill of the work done. However,
material required for water connection will be arranged by the contractor.

24. The work will be carried out according to IRC, MORT & H / PWD specification
latest edition which will form a part and parcel of this contract schedule of
rates.

25. Nothing extra shall be paid for any type of jungle clearance which the tenderer
may have to carry out.



26.1f any damaged is done by the contractor to any existing work during the
coarse of excavation of the work. This shall have to be made good by him at
his own cost.

27.The shall take all the precaution to avoid the accidents by providing and
maintaining necessary caution boards, day and night speed limit breakers, red
flags and red light and providing barriers as necessary at either end of the
location. All these arrangements will be considered as incidental to the work
and contractor responsibility and nothing shall be payable to him in this
respects.

28. The contractor shall make his own arrangement for the electric connection of
required and make necessary payment directly to the department concerned.

29. The work will be open to third party inspection arranged by the department
and contractor will have no claims in this regard. The charges for third party
inspection will be born by the department.

30. Any item of work not provided in the contract schedule of rates but require to
be executed, will be at the Haryana PWD schedule of rates, 2021 together with
the ceiling premium exhibited in the NIT for various chapters where the item
exists in the Haryana PWD schedule of rates 2021 subject to premium or
discount tendered by the contractor. In case of non scheduled item, this will
be governed by clause 12 of the contract agreement.

31. MCG has right to negotiate the rates to explore lower rates if required.

Executive Engineer-I
Municipal Corporation
Gurgaon.



TECHNICAL CONDITIONS (B)

. The ISI marked OPC 43 Grade; Cement will be used and arranged by the
Contractor/ Agency at his own cost.

. The work will be open for third party inspection for quantity and quality as per
prescribed relevant. IS specification as directed by the Engineer in charge.

. The design mix to be used will be going approved by the agency from Engineer-
in-charge at least 15 day in advance. The samples will be given by the agency free
of cost.

Contractor shall provide suitable measuring arrangement and leveling
instruments latest quality approved by Engineer-in-charge at the site of work.

No extra payment on account of quality control measures shall be paid to the
contractor.

PERIOD OF DEFECTS LIABILITY. The contractor shall be responsible to make
good and defect which may develop or may be noticed during period of one year
from the certified date of completion and which is attributable to the contractor.
All notices of such defects shall be given to the contractor promptly. In case the
contractor fails to make good the defects, the Engineer-in -Charge may employ
other means to make good such defects and all expenses consequent and
incidental there to shall be borne by the contractor.

. The contractor shall not occupy or obstruct by his operations more than % of the
width of any road or street. However, in special conditions, the contractor shall
obtain the consent of the Engineer-in-charge in writing before closing any road
for vehicular traffic and footpath shall be kept clear at all times. The contractor
shall make all the precaution to avoid any accidents and for proper guidance of
the traffic bye providing necessary barriers, reflective cautionary sign/ signal,
speed limit boards, red and green flags, electric light focus type at night, with
sufficient number of chowkidars and other measures while work is in progress or
blocking the road wherever otherwise necessary. The material and the machinery
shall be stocked/ placed at the site of work in such a way that there will be no
obstruction to traffic and inconvenience to public. No claim shall be entertained
on account of such faulty arrangement made by the contractor. The contractor
shall be fully responsible for all accidents caused by the negligence of such
precaution. In case the contractor fails to comply with the afore said



10.

11.

12.

13.

14.

15.

16.

17.

arrangements the same shall be made by the Engineer-in-charge at the risk and
cost of the contractor.

If directed by the Engineer-in-charge in writing the work shall be done during
night time for which nothing extra shall be paid to the contractor.

Before tendering the tender shall inspect the site of work and shall fully acquaint/
satisfy himself about the condition with regard to site, nature of soil, availability
of material, suitable location for construction of god owns stores and labour huts,
the extent of leads and lifts is involved in the work (over the entire duration of
contract) including local required for a satisfactory execution of work. This rate
should take into consideration all such factors and contingencies. No claim what
so ever shall be entertained by the department on this account.

Only actual quantities of work completed by the Engineer-in-charge shall be paid
for if any damage in done by the contractor to any existing work during the
course of execution of work, this shall have to be made good by him at his own
cost.

At least one authorized representative of the contractor should always be
available at site of work to take instruction from departmental officers and
ensure proper execution of work should be done in the absence of the contractor.

The contactor shall be required to provide all such materials/ equipment’s at site
to conduct field tests and to ensure that the quality of aggregate shall be
according to the prescribed specification and no payment for material required
for samples for such tests shall be made to him. In case the material is not found
up to mark, the same will be rejected.

For cement, bitumen, steel and similar other material there essential tests are to
be carried out at the manufacturer’s plants or at laboratories other then the site
laboratory, the cost of samples, testing and furnishing of test certificates to the
Engineer.

Nothing shall be paid for making and maintenance of service road required for
the transportation of the material.

Nothing shall be paid for making and maintenance of service road required for
the transportation of the material.

If any damage is done by the contractor to any existing work during the course of
excavation of the work this shall have to be made good by him at any cost.

Only actual quantities of work completed and accepted by the Engineer-in-charge
shall be paid for.



18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

The contractor shall make his own arrangement for obtaining the electric
connection of required and make necessary payment directly to the department
concerned.

Irrespective of what is stated in para 6 of the preface of Hr. PWD/ schedules of
rates 2021 general rules no carriage of cement, steel and bricks aggregate
bitumen or any other type of material shall be admissible irrespective of lead
involved.

No payment will be made to the contractor for damage caused by the rains or
other natural claimants during the execution of the work and no claim on this
account will be entertained.

This security shall be refunded after 3(three) months of completion of work but
the contractor/ Agency shall submit deposit at call in the shape of bank
Guarantee of equal amount for balance 09(nine) months in favour of Engineer-in-
charge before release of security.

The aggregate & fine aggregate used shall be as per PWD/ Most specification and
the water shall be as per IS 456 2000.

All aggregates including water etc. and furnished products in RMC will be tested
as per relevant ISI standard.

The Fly ash may be used in mix designed for M-40 grade to max extent of 10%
and design be got approved by the NCCB/CRRI with minimum cement content
420 Kg of 43 grade per cubic meter.

Any item of work not provided in the contract schedule of rates but require to be
executed, will be paid at the Haryana PWD schedule of rates, 1998 together with
the ceiling premium exhibited in the NIT for various chapter where the item
exists in the Haryana PWD schedule of rates 2021 subject to premium or discount
tendered by the contractor. In case of non schedule items, this will be governed
by class 12 of the contract agreement.

Municipal Corporation Gurgaon has right has to negotiate the rates to explore
lower rates if required.

Before laying any construction layer GSB, sub grade or base course, earth work
on berms, if it is to be done by the agency against this agreement, should be
completed in all respect simultaneously. Before taking work of any next layer,
earth work on berms should be completed payment of any layer will be released
only when on berms should be completed payment of any layer will be released
only when earth work on berms are completed

Executive Engineer-I



2.

SPECIAL CONDITIONS (C)

1. Wherever in the description of the item in the bill of the quantities the

specification clause No. of MORT&H is missing, the same shall be carried out
strictly in accordance with the MORT&H (Road Wing) and latest revision/
amendment as applicable.

The contractor shall clear the site of work simultaneously as the work proceeds
failing which the same shall be got cleared by the Engineer-in-charge at the risk
and cost of the contractor.

Collection of material at site for the proper execution of work as per specification
shall include all leads and lifts. The percentage rates quoted by the contractor
shall hold good irrespective of the quarry/ sources form which materials are
brought so long it conform to the specification. Clause/ change of any quarry/
source shall not entitle the contractor to claim any revision in rates.

The contractor shall store all materials in proper manner so as to avoid
contamination, deterioration and any accidents. He shall not store or keep any
materials are to be stored shall be subject to the approval of the Engineer-in-
charge. At the places where the materials are stored by the contractor he will
make his own arrangements to clear the place within such time as may be
instructed by the Engineer-in-charge or the same shall be got clear by the
Engineer-in-charge at the risk and cost of the contractor.



10.

11.

No compensation for any damage caused to the work/ materials by him, folds or
other natural calamities shall be pad to the contactor. The contractor shall make
good all such damages at his own cost as per directions of the Engineer-in-charge.

The contractor shall obtain prior approval of the Engineer-in-charge before
installation of water and power system, electrical and mechanical equipment and
plants and all temporary construction etc. at site of work. On completion of work,
the contractor be made good the ground at his own cost as per directions of the
Engineer-in-charge, failing which the same shall he made good by the Engineer-
in-charge at the risk and cost of the contractor.

The contractor shall made his own arrangement for obtaining electrical
connection, if required and make necessary payment directly to the department
concerned.

The contractor shall not occupy or obstruct by his operation more than % of the
width of any road or street. However, in special conditions, the contractor shall
obtained the consent of the Engineer-in-charge in writing before closing any road
for vehicular traffic and foot path shall be dept clear at all times. The contractor
shall make all the precaution to avoid any accidents and for proper guidance of
the traffic by providing necessary barriers, reflective cautionary sign/ signal,
speed limit boards, red and green flags, electric light focus type at night, with
sufficient number of chowkidars and other measures while work is in progress or
blocking the road wherever otherwise necessary. The material and the machinery
shall be stocked/ placed at the site of work in such a way that there will be no
obstruction to traffic and inconvenience to public. No claim shall be entertained
on account of such faulty arrangement made by the contractor. The contractor
shall be fully responsible for all accidents caused by the negligence of sung
precaution. In case the contractor fails to comply with the aforesaid
arrangements the same shall be made by the Engineer-in-charge at the risk and
cost of the contractor.

If directed by the Engineer-in-charge in writing the work shall be done during
night time for which nothing extra shall be paid to the contractor.

The contractor shall make arrangement at his own cost for at least two numbers
of modern leveling instruments (wild type) for the purpose of carrying leveling
operation failing which the same shall be arranged by the Engineer-in-charge at
his risk and cost.

No work should be done in the absence of the contractor on his authorized
representatives. A technician and surveyor will be provided/ made available for
all working time by the contractor for carrying out quality control tests and
surveying. Nothing extra will be paid on this account.



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Nothing will be paid unforeseen delays on account of non-availability of any kind
of material or drawing and design.

The contractor will be responsible for setting cut the work estabilisng
benchmark, center line etc and will carry out all such works at his own cost.

Before start of the work, the contractor shall submit the program of execution of
work, get it approved from Engineer-in-charge and strictly adhere to the same for
timely completion of the project.

The contractor shall have to make approached to the site, if so required and keep
them in good condition for transportation of labour and materials a well as
inspection of work by Engineer-in-charge. Nothing extra shall be paid on this
account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued to him by the department if any or his own material.

The rate quoted by the agency/ contractor shall including the entire cost of
royalty, Municipal tax, direct or indirect including all loading, unloading, carriage
on Kacha/ Pacca bed or road and stacking including all labour for supply of
material at the destination and nothing extra shall be paid. The contractor shall
quote his accordingly.

The contractor will arrange and use its own all type of machinery and T&P
incidental to all operation for the work. The rates to be quoted should be
inclusive of the same.

The stacking will be done at hot mix plant site for various type of material in the
sequence as approved by the Engineer-in-charge, which will have to be
maintained.

The contractor shall remove all bituminous on kerbs and channels and all heaps
of wasted mix from gully grating, bell mount and other installation at the end of
the day work, failing which the same shall be done at his risk and cost.

In case of important roads where the intensity of traffic is high, the contractor
shall be constructed by the Engineer-in-charge, restrict the work to non peak
period as determined by the Engineer-in-charge. No claim/ compensation on
account of the same shall be entertained.

Collection of material should be so planned that it is commensurate with physical
progress.

The quality control for road work and materials will be exercised as per section
900 of MORT&H specification latest revision/ amendment and for determining
the quality of bitumen used by extraction method as per procedure laid for doing
such tests by IRC, the frequency of sampling will be:-



a) MSS/ Pre Mix Carpet/ LBM & BC: One test per 50 meter cube and not less than
two tests per day.

b) BM: One test per 100 meter cube and not less than two tests per day.

24. At the time of start of work, the contractor shall get a sample work done in
presence of Engineer-in-charge who shall fix up the degree of compaction/
consolidation required for a particular item of work and conduct suitable tests at
regular intervals to determine for the work done approaches the desired limit. In
case tests reveal any deficiency, the contractor shall made good the same without
extra payment or work will be rejected if not according to required specification.

25. The contractor shall progress on different parts simultaneously to ensure
completion of the road so that minimum breakage and repairs are involved.

26. To arrive at the desired grading of materials for BM, the exact quantities of
material of different gauges shall be determined and stacked on the basis of
laboratory tests from time to time. The extra payment on this account worked not
be admissible.

27. To ensure quality of intermediate traction test check may be carried out and
sample taken from materials. In case that is not found according to specification
the work may be rejected. However, the engineer-in-charge if considered it
expedient and in the interest of work, he may ask the contractor to supply the
missing fraction up to quantity as determined by him separately, free of cost.

28. Before tendering the tendered shall inspect the site of work and shall fully
acquaint/satisfy himself about the condition with regard to site, nature of soil,
availability of materials, suitable location for construction of godowns stores and
labor huts, the extent of leads and lifts is involved in the work (over the entire
duration of contract) including locals conditions, traffic restriction, obstructions
and other conditions as required for a satisfactory execution of work. His rate
should take into consideration all such factors and contingencies. No claim what
so ever shall be entertained by the department on this account.

29. Weather and seasonal limitation: The work of laying shall not be taken up during
rainy or foggy weather or when base course is damp or wet or during dust storm
or when atmospheric temperature is 10 degree C or less at site of work of
particular reach.

30. The rate quoted should include hire charges of land or purchase of land for
installation of Ht Mix Plant etc.

31. Only actual quantities of work completed and accepted by the Engineer-in-charge
shall be paid for if any damage in done by the contractor to any existing work
during the course of execution of work this shall have to be made good by him at
his own cost.



32.

33.

Samples will also be got tested from CRRI/ Shree Ram Test House/ IIT's or any
other reputed test house & testing laboratory. Samples will be given by the
agency free of cost and testing charges will be borne by the contractual agency.

Before start of the work contractor will get his machinery inspected and
approved from the Engineer-in-charge of the work.

34.The agency to which the work is allotted will have to produce original vouchers

35.

36.

37.

38.

for all quantities in lieu of purchase of bitumen from refinery steel, cement, and
bricks from the original manufacturer or other authorized dealers/distributors
to the entire satisfaction of the Engineer-in-Charge for ascertaining the
genuineness of material. Attested copy of voucher will have to be submitted
along with bills

The documentary proof of procurement of bitumen from refinery as per
requirement prescribed in the MORT&H specification/technical note of MORT&H
and IRC special publication No. 53 from the reputed source and test result from
CRRI will be produced by the agency.

i) The contractor shall provide, install, maintain and operate at his own cost in
good working condition a weigh bridge of suitable capacity at site of the hot mix
plant under the direction of Engineer-in-charge or his representative.

(ii) Each truck before loading of the mix shall be weighted on the weight bridge
and its weight shall be recorded in the measurement book under the signature of
authorized representative of the contractor and of the Engineer.

(iii) The truck shall be again be weighed on the weight bridge after loading of the
mix and its weight recorded as per prescribed Performa.

(iv) The volume shall then the worked out by dividing the weight of the mix laid
on particular stretch of the road with average field density of the very particular
stretch. For this purpose the average density for the stretch shall determine by
the actual determination of field density by core cutter method. The test will be
carried out at the rate of minimum of one test per 250 sqm area as prescribed in
MORT&H specification.

Unloading of bitumen at plant site will be done in the presence of representative
of Engineer-in-Charge. The day to day receipt and issue account of bitumen shall
be maintained by the representative of Engineer and signed daily by the
contractor or his authorized representative on the Performa appearing on
subsequent pages.

The Hot Mix Plant will be so located subject to the approval of the Engineer-in-
charge involving such lead in transportation of the mix so as to avoid its
segregation and temperature drop beyond specified limits. The maximum lead
should not be more than 25 km.



40.

39. Checking of pilferage bitumen in road works:-

(i)
(ii)

(iii)

(iv)

(v)

(vi)

The data of each & every tanker of receipt of bitumen be intimated to the
concerned Assistant Engineer at the time of its receipt ;.

Unloading of bitumen at plant site will be done in the presence of
representative of Assistant Engineer. The day to day receipt and issue
account of bitumen shall be maintained by the representative of Engineer
and signed daily by the contractor or his authorized representative.

The bitumen indents of refinery should be sent to concerned refinery for
verification as many fake indents are also available in market.

No contractual agency should be allowed to work from the same hot mix
plant against two different contracts at one time. If he wants to start work
on new project, he will have to stop the first work & then take permission
from concerned Assistant Engineer. in writing intimating the balance
bitumen available at plant site. No verbal permission will consider/allow.

An undertaking should be taken from the agency during the payment of

every bill that :

- He has actually purchased the bitumen as per it's enclosed as
annexure He has used this bitumen on this work only.

- He has not claimed its cost from any other division/office of
anywhere else.

- He owns full responsibility for the quality & quantity of bitumen
and submission of data.

For controlling the quantity of mixed material the following procedure is

adopted.

- The contractor shall provide, install, maintain and operate at his
own cost in good working condition a weigh bridge of suitable
capacity at site of the mix plant under the direction of Engineer-in
charge or his representative.

- Each truck before loading of the mix shall be weighted on the
Weight Bridge and its weight shall be recorded in the measurement
book under the signature of authorized representative of the
contractor and the Assistant Engineer Engineer.

- The truck shall be again weighed on the weight bridge after loading
of the mix and its weight recorded as per prescribed Performa.

Approximate quantities are given in the contractor schedule of rates and these

can vary at the time of execution of the work, the payment will however be made
according to the actual work done in the contractor.



41.

42.

43.

44,

45,

46.

47.

48.

All amendments issued in the Haryana P.W.D schedule of rates 2021 up till the
date of opening the tender will be applicable on this contract schedule of rates.
No claim will be entertained by the department in case any omission in
description, rates and unit occurred in any of the schedule on account of typing
comparison of over writing there will be any such mistake will be rectify at any
stage by the Engineer-In-Charge.

The contractor will make his own arrangement at his own cost for the diversion
of the traffic and public

movement for making the site clear from the obstructions for smooth cleaning
operation.

The contractor may have its own assessment of site conditions before submitting
the tenders. No claim of any account will be entertained at later stage after
allotment of the work.

Any damage caused to the structure during construction operation shall be
repaired by the contractor at his own cost and the Department shall not bear this
cost of any stage.

The work will be carried out strictly in accordance with the PWD book of the
specification 1990 addition which will for a part and parcel of the contract
agreement.

In this contract schedule of item only essential portion of description of the item
has been written but it will deem to cover the entire cost of described in the
Haryana PWD schedule of rates 2021.

The Engineer-In-Charge shall be entitled or order work against any item of work
shown in this contract schedule of rates herewith after called “The Schedule” to
any extent and without any limitation what so ever required in his opinion for the
proposed work irrespective of quantities are omitted at together the schedule
and shown less or more than the work order to be carried out.

Executive Engineer-I
Municipal Corporation
Gurgaon

MAINTENANCE OF ROAD (D)



a)

b)

d)

The contractor will maintain the roads for period of one year from date of
completion of roads. Maintenance will include repair of any potholes or
depression or damage, which will be done by contractor at his own cost. The
contractor will be bound to repair road cuts also for which he will be paid for and
the contractor will be bound to repair the road cuts if any during mtc. Period. The
contractor will be paid for cuts @425/- per sqm and bitumen will be issued free
of cost to contractor. The contractor will be bound to repair the road cut within 2
days from its occurrence. The road cuts will be repaired by filling Yamuna sand
in trenches, with three layers metal having compacted 9” thickness and75 mm
thick LBM,25mm thick premix carpet with seal coat type ‘B’ proper compaction
with suitable capacity of roller to entire satisfaction of the engineer-in -charge
the bitumen issued for restoration of road cuts shall be 6.75 kg/sqm.

If the contractor /agency fail to repair the road cut with in two days of its
occurrence then penalty amounting to Rs.500/-per cut per day will be levied on
contractor.

The contractor/agency will be have to arrange the related materiel and required
machinery for the repair of potholes and depression during the mtc. period at his
own cost. Nothing extra will be paid on his account.

Security amount deducted under clause-1 of agreement will be 5% of gross
amount of work. This security amount will be refunded after successful
completion of the mtc. period of one year.

Executive Engineer-I
Municipal Corporation
Gurgaon



1.

b)

QUALITY CONTROL (E)

Identify defects: The engineers-in-charge or his representative shall check the
contractor’s any work and notify the contractor any defects that are found. Such
checking shall not relieve the contractor/ contractor’s responsibility/
responsibilities. The engineer-in-charge may instruct the contractor to search for
defect and to uncover any work that the engineer-in-charge or his authorized
representative considers may have a defect.

Correction of defects: The Engineers-in-charge shall give notice to the contractor
of any defects before the end of defects liability period/ maintenance period
which will be one year after completion. The defect liability period/ maintenance
shall be extended as long as defects remain to be corrected. Every time notice of a
defect is given, the contractor shall correct the notified defect within the limit of
time specified by the Engineer-in-Charge’s notice. If the contractor has not
corrected a defect within the time specified in Engineer-in-charge’s notice, the
Engineer-in-charge will assess the cost of having the defect corrected and the
contractor will pay the amount.

The contractor shall have to provide a field laboratory fully equipped at work site
and at hot mix plant for conducting all the relevant tests mentioned in the
MORTH&H specification subject to the approval of the Engineer-in-charge or his
representative. The record of such tests is to be maintained in proper register
duly signed by the contractor or his representative, which will become the
property of Deptt. The contractor will bear all the running expenses for
conducting such tests. All the tests will be carried in the presence of Engineer-in-
charge or his authorized representative. All the entries are to be signed by the
contractor and such authorized representative of Engineer-in-charge.

The quality control tests will be got done by department and the material for such
tests will be supplied by the contractor free of cost. In case the material is not
found upto the requirement, the same will be rejected. Cost of such tests will also
be biome by contractual agency.

Various quality control operation will be maintained as per clause No. 901, 902,
903 of MORT&H (Road wing) specification (IVth revision) of 2001/ latest edition.

Contractor shall provide suitable measuring arrangement and leveling
instruments of latest quality approved by Engineer-in-charge at the site of work.

No extra payment on account of quality control measures shall be paid to the
contractor.

The Engineer-in-charge at his discretion can get any type and nos. of tests carried
out from any other approved laboratory for his satisfaction for which all the
expenses incurred would be biome by the contractual agency. The results so
obtained from the laboratory would be acceptable/ binding to the agency.



The riding quality of each and every reach will be strictly as per specifications.
Work will be also be opened to third party inspection also.

Tiles/RMC be procured from the approval sources only and invite of the same be
submitted alongwith bill by the firm.

Executive Engineer-I
Municipal Corporation
Gurgaon

Condition of NGT (F)

Contractor should strictly comply with the directions contained in the various
orders of Tribunal as well as the MOEF Guidelines 2010 in relation to precautions
required to be taken while carrying on construction
Contractor shall put tarpaulin on scaffolding around the area of construction and
the building. No Person including contractor, owner can be permitted to store
any construction material particularly sand on any part of the street, road in any
colony.
The construction material of any kind that is stored in the site will be fully
covered in all respects so that It does not disperse in the air in any form
All the construction material and debris shall be carried in the trucks or other
vehicle which are fully covered and protected so as to ensure that the
construction debris or the construction material does not get dispersed into the
air or atmosphere, in any form whatsoever.
If any reason, owner or contractor is found to be violating any of the condition
stated in this order or for their non compliance, such person, owner, contractor
shall be liable to pay, compensation of Rs. 50,000/- for each default in relation to
construction activity at its site and Rs. 5000/- for each violation during carriage
and transportation of construction material, debris through trucks or other
vehicle, in terms of section 15 of the NGT Act on the principal of polluter pay.
Such action would be in addition not in derogation to the other action that the
authority made take against such contractor, owner, person and transporter
under the laws in force.
If construction is being carried out without taking the preventive and protective
environment/ steps as stated in this order and MOEF guidelines, 2010, the State
Government, SPCB and any officer of any department as aforestated shall be
entitled to direct stoppage of work.
Compliance of the following instruction be ensured as per direction given by
Hon’ble NGT vide order dated 26.11.2014, 04.12.2014 & 19.01.2015

A. There should be no hot mixing on the road side. During construction and

maintenance of road, it shall be also ensure that coal tar, bitumen and



I

IL.

Iv.

asphalt is brought in molten condition and same is neither brunt nor fire is
put to melt these substances on open roads.

. No Govt. authority, contractor, builders would be permitted to store and

dump construction material or debris on the metalled road.

. Such storage does not cause any obstruction to the free flow of traffic and/

or inconvenience to the pedestrians. Every builders, contractor or person
shall ensure that the construction material is completely covered by
tarpaulin. To ensure that no dust particles are permitted to pollute the air
quality as a result of such storage.

. The builder / contractor will be responsible and ensure that their activity

does not cause any air pollution during course of the construction and / or
storage of material or construction activity. Defaulters shall be liable to be
prosecuted under the law in force.

. The builder / contractor will be responsible and ensure that their activity

does not cause any air pollution during course of the construction and / or
storage of material or construction activity. Defaulters shall be liable to be
prosecuted under the law in force.

. The ground water shall not be used for purpose of construction of work in

terms of order of Hon’ble High Court dated 16.07.2012 in CWP’s No. 2..32 of
2008, 13594 of 2009 and 807 of 2012

8.Compliance of the following instruction be ensured as per direction given
by Hon’ble NGT vide order dated 28.04.2015 in OA No. 21 of 2014 & O.A No.
95 of 2014

All the direction contained in our order dated 04th Dec. 2014 shall continue
to be in force and the Authorities concerned would carry out the said
directions in their true spirit and substance.

There shall be complete prohibition of burning of any kind of garbage leave,
waste plastic, rubber, self moulding compound and such other materials in
open. Any person affected or concerned area, the office of the corporation,
council or local authority under whose jurisdiction that area falls, NGT has
directed that every public authority, corporation, State Government of NCT
of Delhi, Utter padres and Haryana to forthwith notify the telephone
numbers, website address or any other electronic media and process to
which the complaints can make the complaint to any or all of the authorities
as indicated herein above. The complaints preferably should be made to the
authorities concerned who have jurisdiction over the area in which the
offending activities is being carried on has been carried on.

NGT further directed that all the corporation concerned state falling in NCR,
within two days from 28.04.2015 would notify on their websites. The
website address and mobile no. to which such complaint can be made/ sent.
Immediately upon receipt of such complaint, the concerned Authority and /
or Authorities the designed officers would proceed to take action in
accordance with law.



VIIL

XIIL

VL

VIL

IX.

XL

XIL

For every incident of burning of any such above stated material, the person
who is found actually burning such and / or responsible for or abating such
burning would be liable to pay compensation in terms of the section 15 of
the National Green Tribunal Act-2010 for polluting the environment and
would be liable to pay a sum Rs.-5000/- to be paid instantaneously.

In the event such offender refuses to comply with directions of the
authorized officers, the Authorized officers would be at liberty to serve a
notice upon him appearing before the tribunal and to show cause why the
person burning, abating or responsible for such burning materials afore
indicated, be not directed to pay compensation as may be determined by the
tribunal in accordance with law.

The orders of the NGT are to be complied with as a decree/ order of the Civil
Court. All these Authorities and the Police are duty bound to carry out the
directions/ orders of the Tribunal in accordance with law. The money so
collected, shall be maintained by the Corporation and / or any authority as a
separate fund to be utilized for improvement, restoration and restitution of
the environmental degradation resulting from such activity or otherwise.
The payment of such compensation shall not absolve the offender of the
other liabilities that such person may incur under different laws in force
including other provisions of the national Green Tribunal Act-2010.

NGT has directed that there is no burning of leaves or horticulture residue,
all the Corporations, Authorities and the State Governments to ensure that
there is proper composting pits area-wise prescribed within one week from
today (28.04.2015). The composting will be only at those sites and all the
corporation Authorities and the State governments shall be responsible to
provide due space for collection and deposit of horticulture waste including
leaves for composting purposes at these sites.

Each officer under whose jurisdictions the area would fall, would be
personally responsible for imposition of compensation and costs. If any
activity is could to be carried out in any area of NCR of Delhi in violations to
the orders of the Tribunal and the law in force in that regard, the Deputy
Commissioners, Director Horticulture, SHO concerned, Assistant
Commissioners, Sanitary Officers of the area would be personally
responsible, similarly officers from the state of Haryana would be personally
responsible for compliance of these directions.

The composting sites should be provided nearer to the places where there is
a large numbers of trees, gardens and compost bits which also convert into
self manure should be used for horticulture purposes to ensure that the
burden on the site does not increases beyond its capacity.

Decision in regard the land fill sites should be taken expeditiously as
possible in any case not later that three weeks from 28.04.2015. Such
adequate number of sites if no earmarked should be identified by the
respective Corporations and authorities if not done so far.

No one would permit the burning of plastic and allied products in NCR area.



If authorities notice any burning of such materials they would not only
ensure that such activity does not persist but ever would be entitled to seize
the entire material which is illegally and unauthorisedly stored held by a
person is does not possess of license or authorized for dealing with such
products in accordance with the plastics waste management and handling
rules 2011. Upon seizure of such material, the authorities would take a
direction from the Tribunal dispose off the same by giving it to the
authorized dealer in accordance with directions issued.

Executive Engineer-I
Municipal Corporation
Gurugram



Name of Work

oNIT

NO.-01, GURUGRAM ,UNDER MCG ARCA.
WIS 10:-GURD1220220131164935

DNITFOR PROVIDING AND LAYING SEWERAGE SYSTEM 1N VILLA

GE MOHAMMAD HERI, NEWLY EXTENDLD ARLA, TONL

Sub Head-1(HSR Item)

Item Code

Item Doseription

Quantity

Unit

fate

cr

614

61 4-Providing and laying in position cement cancrele of
specified grade excluding ihe cost of cenlenng and
shuttering - All work below plinth level and up to Flgor IV
level. -1-36 (1 Cemenl - 3 coarse sand (zone-ll) . @ graded
slone aggregate 20 mm nominal size)

7.201

12011

3,200 00

0%

Calculated
=

30w

720 1.8 BRICK WORK - Brick work with comman burnt
clay modular bricks of class designation 7 5 in foundabion
and phinth in -.Cement mortar 1 4 (1 cement 4 coarse
sand)

rec?

434100

0%

4341 00

42

4 2-Exfra for eacavaling lrenches lor pipes. cables, elc in
ordinary/ard rock exceeding 1 5 m in depth bul not
exceeding 3 m (Ralte is over corresponding basic ilem o

depih up o 1 5 melre)

41912

2875

meire

200

0%

4.19.1.2-Excavating trenches of required widih for pipes,
cables, elc, including excavation lor sockels, deplh uplo 1 5
m, including getting out the excavated malerials, returning
the soil as required in layers not exceeding 20 cm in depih
including consclidaling each deposiled layers by ramming
walenng elc stacking serviceable materal for
meas and disposal of eable matenial as
direcled within a lead ol 50m -Orainary rock -Pipes. cables
ele exceeding 80 mm meter dia but not exceeding 300 mm
dia

2675

miglre

156 00

0%

15600

"2.21-Extra for excavaling trenches for pipes, cables, elc in

ordinaryfhard rock exceeding 3m in depth bul nol exceeding

4.5m, (Rale is over corresponding basic item for depth up
LiSmere)

2675

meler

400

400

2128

21.28-Providing & fixing sleel bar embedded plastic steps
of size 263mm x 165mm of orange colour, confirming lo
specification in pump chambers, manhales elc , having
ini 3mm thick polypropylene poly confirming lo
i5'10910 encapsulated on 12mm dia ribbed steel bars per
IS 1786 The rate include cost of setting the same 1o
correct lines and levels duly embedded in 1 2:4 cement
concrele including carmage. loading. uploading slacking
handling, re-handiing eic . complete in all respect to the
satislaction af Engineer-n-charge

each

33400

0%

3400

21.945

21.84 5-Providing salt glazed slone ware pipes grade AN
standard length of 600 mm each pipe marked with IS: _551
and their lowering, cutting, jointing and testing as described
in item Mo 21 38, 21,38, item 21.40 including Lhews_lof
jointing materials as well as carmage, Ioading. unioading,
stacking. hangdling, re-hangling eic complete in all respects
1o the satislaction of Enginger-in-charge - 300mm i/d

2475

per metre

59200

0%

59200

571

e sovesao et 000
means including stacking of serviceable matenial 3
disposal of unserviceable material within 50 melres lead as
per direction of Engineer-in-charge:- In mud mortar.

2888

25200

0%

25200

5232

23.2-Demolishing cement concrele manyalw
me:unlca! means including disposal of material within 50
melres lead as per direction of Engineer-in-charge
Nominal concrete 1°2 4 of leaner mix (vc equivalent design
mixj

13335

cum

1.287 00

0%

126700

10

. Prowiding and laying in posibon specihed grage of
r:r:tzt:aeu mmﬂt excluding the cosl of centenng,
shutienng. finishing and reinforcement » All work up L9 plintn

level :1:1 5:3 (1 cemenl : 1.6 coarse sand (zone-ll) 3
graded stone aggregate 20 mm nominal size)

107 45

cum

4,898 00

0%

489800
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A
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6.303

6.30.3-Centenng and shutle utting
ring including siry "
PIOpping e1C and removal of form rotSusnEmd Nocis.

21047

roofs, landings_balconies and access atiorm

g1 &1

23100

0%

2188 7-Providing san glazed sione ware pipes grade ‘A’ in
standard length of 600 mm each prpe marked with IS 651
and their iowenng cutling jeinting and testing as described
In flem No 21.38. 21 39 lem 21 40 including Ihe cosl of
jointing matenals as well as camage. iading unloading,
stacking, hangling, re-handiing etc complate in all respects
to the satsfaction of Engineer-in-charge - 400mm 1g

200

per melie

1,500 00

mw

15068 06

€1.2-Prowiding and 1aying in position cemenl concrete of
specified grade excluding the cost of centenng and
shutiering - Al work below plinth level and up 1o Floor IV
level -124 (1 cement 2 coarse sang (zone-lll) 4 graded

6186

sione aggregate 20 mm nominal size)

5T 45

cum

389200

%

3189200

€1 6-Proviging ang laying in poston cement concrele of
Speclied grace exciuding the cost of cenlenng ang
shuttenng - All work. below plinth ievel and up 1o Floar Iv
level <148 (1 Cement 4 coarse sand (zone-lll) 8 graded
slone ale 40 mm nominal size

6346

25595

Cum

273500

0%

273500

6.34 6-Steel reinforcement for R.C.C work including
raigh 9. cutting. bending, placing in position and
binding all complete above plinth level Mild steel and
Madwm Tensile steel bars

15

1511

12894 14

KG

66800

0%

68 00

151 1 1-Excavation for Structures - Earth work in
excavalion of founaalion of siructures as per drawing and
technical specfication, mcluging setting oul. construction of
shonng and bracing, remaval of stumps and olher
deletensus matter, dressing of sides and botlom and
backfilling with approved material as per clause 304 of
MORTEH specifications Ordinary soil, - Manual Means -
Depthupto 3m Note- 1. Cost of dewalenng may be added
where required uplo, 10 per cent of labour cost
Assessmenl for dewalering shall be made as per sile
conditions. 2 The excavated eanh can be used partialty for
backfiling of foundalion pit and partly for road work excepl
for marshy soil Hence cost of disposal has not been added
excepl for marshy soil This remark is ccmmen 1o all cases
of item 15 1 excluding marshy soil. 3 The cosl cf sher'ng
and shutienng, where needed, may be added @ 1 per cent
on cost of excavation for open foundation

207129

17200

0%

17200

1w

21901

21,83 1-Providing and fixing SFRC MANHOLE COVERS
AND FRAMES MARKED WITH IS 12592 including setiing
the same 10 correct lines and levels in 1.3 cement sand
mortar over manhole including carnage loading unioading
stacking handling re-handling elc complete in all respects
12 the satsfaction to the Engineer-in-charge - Type:- Exira
Heavy Duty Set (EHD-35) 560MM Clear Opening

each

1,293 00

0%

129300

18

1151+ 1152

12 mm cemenl plaster of mix - Cement rendering on
plaster 1 mm thick
153

1629

Square
Meter

15300

0%

15300

19

HSR3.1.18

Disposal of moorumybuilding rubbish/ malbal similar
unsenviceable. dismantied or waste matenal by mechanical
transpon including ioading, ransporing. unloading 1o
approved municipal dumping ground for lead up to 10 km
for all its, complete as per directions of Engineer-in.
charge.

{226.00) SDS

42315

Cum

226 00

0%

22600

EE

LAKHIFRNEY Y EwaTia

ASSISTANT ENGINEER
MUNICIPAL CORPORATION

GURUGRAM

JE




DNIT FOR PROVIDING AND LAYING

WMS ID:-GURD1220220131164935

SEWERAGE
AR NEE A SYSTEM IN VILLAGE MOHAMMAD HERI, NEWLY EXTENDLD AREA, LONE NO.-01, GURLIGRAR

Sub Hml-llth_lym'.l

Ham Descripiion

~Analysis of rate for fMaking house conneeton ol yewsr ing damagoed
BUnng Becavislion

Quanity
Ljrd

Making connection of sewar line with LULIEL: ]
respact
14523

Sewer comgnte n all

Eacn

“Qperation & Mantenance ef Sewerage system inciuaing
Dosilting. day 10 day complaints, replacement of
manhole covers & Irames, manhole siats any type of
Machingry i & . super sucker maching ing maching
bucket maching e1c
17 KM 411300 6992100
The maintenance job wil mciude ine wark of cleaning
desdiing of RCC & SW sewor ine of ail sizes from
200mm & upto S0UMM and manholes by machenal
mechamncally | @ , operaling of 1Oadng machea 1o 8o
oul Ihe day 1o day complanis/ @evence Any
lemporary/ occasional pumping willbe dona i requeied
N sewer line «n order 1o manian the smoolh nenning
and o age system The shalt
prowide and execute il a3 fis own gapenses and SOUCES
ncluding esiablishment
The work will include providing Super Sucker maching
& Jettina machunes & Suchon tankers and wih dnyer.
haiper, sewermen dasel and 3 consumadie
The contractor will ensure free fall of sewer in (he
coliecting tanks of all (he disposals at ail the Limes and
zero it level shall be maintanined
The work will include prowiding & fuung of manhale
cover of required size of qualily EHD-5 job in regards.
10 proper placemant lixing of manhole cover on each
and every manhole and no manhole cover should
remasn open withoul manhole cover
The work will snciuge prowding & consinon of manhole
slab construction of damaged manhale repan!
replacement of damaged seweriing LpIo 20mirs at one

Rate 1o be Quoted by Agency

localion
Tha contracter shall prowide i salaty equpments!
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